

Terms of Reference for “Skill building training program for coastal communities under ICZM Project, Gujarat”

(A) Background

The Integrated Coastal Zone Management, Project [ICZMP] is currently being implemented on pilot basis by the MoEF&CC, GOI with assistance from the World Bank. Gujarat is the one of the state among three states; Gujarat, Odisha and West Bengal which are implementing the ICZMP.

Gujarat Ecology Commission is involved in the project as State Project Management Unit [SPMU]. As a SPMU GEC has integrated with others Government Departments and specialized agencies (termed as the Pilot Investment Execution Agencies – PEAs) that demonstrated capacity and expertise in management and execution of the proposed project activities. The main function of the PEAs is to plan and implement the pilot investments and put in place institutional arrangements and other resources needed for satisfactory operation and maintenance of the assets created on a sustainable basis. Gujarat Ecology Commission itself is also a PEA for the implementation of component of socio-economic development under ICZMP.

One of the key objective of ICZMP is to improve livelihood of the coastal communities and reduce their dependency on coastal resources by providing alternate livelihood opportunities in the Gulf of Kachchh. Thus, this component envisages dual output in terms of conservation of coastal resources and improvement of livelihood of coastal community. As a PEA GEC is implementing this component in the 160 coastal villages of Gulf of Kachchh. For implementation of this component with the community participation and for improving livelihood of the community GEC has formed 160 Community Based Organizations (CBOs) and 478 Self Help Groups (SHGs).

With the help of these CBOs and SHGs GEC has undertaken various initiatives with a focus of improving livelihood opportunities and conservation of coastal resources. These activities includes Entry Point Activities (EPA), awareness generation through various communication activities and capacity building through training, workshops and exposure visits. Though, all the activities conducted under this component were focusing on improving livelihood there is a need to utilize local community based structures and resources for improving overall livelihood status of the community by building their entrepreneurial skills.

Project Area:

Presently Livelihood Enhancement component for Coastal Community under ICZMP, as a pilot project is being implemented in 104 village around Gulf of Kutch in Gujarat. This training programs aims to reach to the identified community members of these

Villages including members of SHGs and CBOs. Training programs are to be organized at the nearest proximity of the villages as per the plan approved by GEC.

(B) Objective of the Assignment

The main objective of this assignment is **to improve livelihood of coastal community in the Gulf of Kutch area by enhancing skills of the various participants in the different trades of their interest.** The detailed objectives of the training includes;

1. To reduce dependency of coastal community on coastal resources by providing alternate livelihood opportunities.
2. To create an opportunity of improving livelihood by enhancing skills of the participants.
3. To enable trained participants to develop linkages with market.
4. To help community members identify opportunities of improving livelihood by skill and knowledge upgradation, value addition of their produces and market linkages.
5. To enable participants either to start their own occupation or get employment in the open market.

(C) Scope of the work

The major scope of work under this assignment is as per below

1. Based on the skill upgradation needs assessment conducted by GEC the consultant shall carryout detailed needs assessment of employment opportunity identification by conducting dialogues with potential participants, stakeholders and will assess opportunities of either self-employment or job opportunities for each trade within their village or surrounding area.
2. The consultant shall prepare a detailed report to the GEC presenting opportunities of livelihood for the community. This report shall indicate how participants will get employment in each trade and detailed training plan for the each trade. These plans shall clearly indicate places of training, type of training (residential/non-residential), number of days of training, mobilization plan of the participants from village to place of training, etc. for each trade.
3. Based on the number of trades and plans approved by the GEC for organizing training programs consultant shall prepare detailed training module for each trade which shall highlight training methodologies (including exposures, demonstration, classroom trainings, practice sessions, etc.) and same should be submitted to GEC for approval.
4. Consultant shall develop an appropriate training and reference material for the participants in the local language.
5. Consultant shall be required to carry out trainings as agreed by the client based on the training module prepared by the consultant for this assignment.
6. Following are the trades identified the GEC based on which consultant needs to prepare module and execute trainings;

Sr. No.	Training	Tentative Duration of training in weeks
A	Handicraft related work viz. Embroidery , Bandhej, Block printing	Two
B	Animal Husbandry occupation - Increasing milk production, Value addition and linkages with market	One
C	Fishing Occupation - Value addition and forward Linkages with Market	One
D	Poultry Farming including linkages with market	One
E	Organic farming in Agriculture, Vermi-Composting and Horticulture training for farmers including market linkage and value addition	Four
F	Building Construction Work viz. Mason , Centering	One
G	Electrician	Two
H	Garage Work (Vehicle repairing)	Four
I	Beauty Parlour	One
J	Plumbing Work	Two
K	Manufacturing Homemade items like <i>Papad</i> , Pickle, <i>Agarbati</i> , etc. and marketing (Gruh udhyog)	Two
L	Repairing and maintenance of Solar Equipment	Two
M	Other trainings/skill building for livelihood	
1	<i>Repairing of Grinding Machines of Flour mills</i>	One
2	<i>Xerox Machine operating and repairing</i>	One
3	<i>Photo Studio</i>	Two
4	<i>Driving</i>	Four
5	<i>Luhari kam</i>	Two
6	<i>Carpenting work (Suthari kam)</i>	Two
7	<i>Tailoring work</i>	One
8	<i>Welding</i>	Two
9	<i>Diesel pump Repairing and maintenance</i>	Two
10	<i>Engine repairing</i>	One

For each trade consultant shall focus on developing entrepreneurial skills of the participants which may include but not limited to following points

- What is entrepreneurship/business
- Who is entrepreneur
- Why SHG/CBO members need to learn entrepreneurial skills
- Role of SHGs and CBOs in improving livelihood of coastal community
- Case studies of successful models of entrepreneurship developed by SHGs and CBOs
- Skills required to be entrepreneur
 - o Managing my own business
 - o Communicating

- Leadership
 - Making best use of time and available resources
 - Practicing business ethics
 - Assessing demand
 - Preparation of budget and financial plan
 - Estimation of cost and setting up price
 - Managing my workplace
 - Market linkages
 - Managing group conflicts
 - Resource mobilization (Finance, Human and material resources)
 - Value addition to the products
 - Registration process and other legal requirements for carrying out entrepreneurial activities
 - How to get financial assistance for setting up business/entrepreneurial activities and linkages with Bank
 - Identification of resources and opportunities at the village/regional level for SHGs and CBOs
 - Preparation of plan of action for entrepreneurship activities (individual and group)
7. On the completion of the training programs consultant will ensure that participants gets employment either through self-employment or will linked to the job.

Obligations to Consultant

1. Consultant shall be registered society/trust with proven work record
2. Consultant shall require to submit last three year annual audit report along with their proposal
3. Consultant's one of the main job is to prepare training modules on different identified trades for skill development for of community members to enhance their livelihood under ICZMP.
 - a. Training module shall be inclusive of, but not limited to, all the topics mentioned above.
 - b. The training module should specifically address needs and requirement of coastal community of Gulf of Kutch and employment opportunities within village or surrounding area.
 - c. The consultant shall prepare a module and shall get approval of GEC
4. Training program shall focus on existing resources and it should help participants to get employment opportunities.
5. Consultant need to approve working plan of training modules and training schedules from the GEC.

6. The full program and all training material must be organized in the Gujarati language only. All the facilitator must be comfortable to facilitate training sessions in Gujarati. The training timing shall be decided in consultation with villagers/ identified stakeholders/ participants.
7. Arrangements for this training program including all equipment required during training program and travel arrangements etc. will have to be arranged by consultant.
8. Each training batch will have minimum 30 participants and maximum 25 participants.
9. In case of residential training programs all the arrangements related to the participant's stay and food will have to be done by the consultant.
10. The center of training program shall be in the nearest proximity of the participants and it should be easily assessable to all participants.
11. Durations of each of the training for each trade will decided as per the module developed and approved from GEC.
12. A process documentation of the entire training program including report of each training batch, feedback analysis, narrating output, etc. will have to be submitted by the consultant. These reports must be submitted to GEC in English in acceptable format.
13. After experiences of executing training programs if needed in the best interest of the assignment changes in the approved module can be incorporated after written consent from GEC.
14. Trainings should include demonstration and learning through training material. Consultant should prepare the training materials for participants after detailed consultation with GEC. Final learning material will have to be shared with participants.
15. Training program shall include participatory training tools/methods like Group Discussion, Case Studies, use of Audio-Visual material, Group Activities, Presentations, Brainstorming sessions, etc.
16. All the material, banners and presentations must have reference (logo) of GEC, ICZMP and World Bank.
17. Consultant should prepare the training materials for participants after detailed consultation with GEC.
18. A consultant will have to link at-least 80% participants with the employment either in job or self-employment

Role of GEC:

- GEC will facilitate to identify the participants to be trained along with their contact detail;
- GEC will facilitated coordination with participants, if required.
- GEC may support in mobilization of participants.
- Provide available literature, detailed reports related to project.

Approximately Physical Target

Sr. No.	Proposed skill training area	Naliya Cluster		Gandhidham Cluster		Jamnagar Cluster		Total	
		No. of villages	No. of participants	No. of villages	No. of participants	No. of villages	No. of participants	No. of villages	No. of participants
A	Handicraft related work	16	270	9	130	20	143	45	543
B	Animal Husbandry occupation - Increasing milk production, Value addition and linkages with market	26	349	2	4	20	128	48	481
C	Fishing Occupation - Value addition and Linkages with Market, Net preparation	11	150	6	178	9	122	26	450
D	Poultry Farming including linkages with market	11	69	4	7	5	18	20	94
E	Organic farming and Horticulture training for farmers including market linkage and value addition	27	239	4	27	12	42	43	308
F	Building Construction Work	25	107	8	39	11	31	44	177
G	Electric Repairing Work	20	64	7	18	10	21	37	103
H	Garage Work (Vehicle repairing)	14	18	8	21	6	12	28	51
I	Beauty Parlour	6	89	15	190	14	142	35	421
J	Plumbing Work	12	21	8	17	5	8	25	46
K	Preparing Homemade items like <i>Papad</i> , <i>Pickle</i> , <i>Agarbati</i> , etc. and selling these products	11	142	10	107	11	49	32	298
L	Repairing of Solar Equipment	12	16	1	1	8	12	21	29
M	Other trainings/skill building for livelihood	5	7	0	0	0	0	5	7
1	Repairing of Grinding Machines of Flour mills	5	7	0	0	0	0	5	7

2	Xerox Machine operating and repairing	3	3	0	0	0	0	3	3
3	Photo Studio	2	2	0	0	0	0	2	2
4	Driving	0	0	1	5	0	0	1	5
5	<i>Luhari kam</i>	0	0	3	30	0	0	3	30
6	<i>Suthari kam</i>	0	0	4	30	0	0	4	30
7	Tailoring work	0	0	6	104	20	220	26	324
8	Welding	0	0	1	10	0	0	1	10

Note:

1. Consultant will have to work in the cluster assigned to them
2. Above targets are tentative and will be finalized and approved by GEC based on the employment opportunities assessment report submitted by consultant along with the training plan.

(D) Training Experts and Support Staff:

- One team should consist of one Principal Trainer and one co-trainer.
- In each team there shall be minimum one female trainer.

Experts	No. of person	Qualification and Experience
Principal Trainer	01	<ul style="list-style-type: none">• MSW, MRS, MRM or Master in Management or any other relevant field• Experience of at-least 5 years in Capacity building and trainings of SHGs and CBOs preferably on entrepreneurial skills with proven record.• Experience of rural development activities through Govt. Schemes & Policies, Community Participation, bank linkages, etc.
Co-Trainer	01	<ul style="list-style-type: none">• Graduation in Social studies, Social Work, Rural Studies, Management or relevant filed.• Experience of 2 years in Rural Development activities preferably on training/mentoring SGHs/CBOs and/or entrepreneurship

(E) Duration

- Employment opportunity assessment will have to be carried out within a month of the sanction of the project. A report detailing capacity building plan should be submitted to GEC.
- Training modules for each approved trade is to be developed and approved within 2 months of the assignment approval of final training plan by GEC.
- Training programs will have to be completed within 8 months of the approval of the training module.
- Final report shall have to be submitted in acceptable format to GEC after completion of all training programs.
- It is expected that entire assignment will have to be completed within total maximum 12 months of assignment given to the consultant.

(F) Deliverables and Payment terms

S. No	Deliverables	Time line
1	Mobilization Amount, within one week after signing of agreement and after submission and approval of inception report against bank security (Inception report shall include identification of stakeholders and participating villages, actual plan of assessing employment opportunities, tentative training schedules of each trade, list of trainers, travel plan, etc.) and subsequently reimbursement after stages.	10% of total contract value
2	Approval of training plan and Module by GEC	20% of total contract value
4	Acceptance by GEC for interim report after completion of 25% training programs which is acceptable to GEC	20% of total contract value
5	Acceptance by GEC for interim report after completion of 50% training programs which is acceptable to GEC	30 % of total contract value
6	Acceptance by GEC for Final report after completion of 100% training programs which is acceptable to GEC and submission of Utilization Certificate	20% of total contract value

(G) Output

At the end of training programs following output is envisaged;

- Employment opportunity assessment report
- Approved detailed training plan & design.
- Training module for each trade along with reference material in Gujarati.
- No. of training programs conducted for each trade as per the training plan.
- No. of participants trained in each trade.
- At least 80% participants will be linked with the employment either in job or self-employment. At the time of finalization of training plan under each trade this criteria will also be defined clearly in terms of self-employment and job enrollment.
- A detailed cumulative report of all training program showing analysis of the participant's feedbacks, evaluation of post training tests, employment received by the participants, etc.

(H) Annexure

A. List of villages for Jamnagar cluster;

A. Training on Handicraft work

Sr. No.	District	Block	Village	No. of participants
1	Jamnagar	Jodiya	Jamsar	25
2	Jamnagar	Jamnagar	Vibhapar	25
3	Devbhumi dwarka	Kalyanpur	Pindara	30
4	Devbhumi dwarka	Okhamandal	Khatumba	10
5	Devbhumi dwarka	Okhamandal	Positra	30
6	Devbhumi dwarka	Dwarka	Arambhada	4
7	Devbhumi dwarka	Dwarka	Padali	02
8	Devbhumi dwarka	Dwarka	Hamusar	02
9	Devbhumi dwarka	Dwarka	Shamlasar	02

B. Animal Husbandry occupation - Increasing milk production, Value addition and linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Khatumba	02
2	Devbhumi dwarka	Okhamandal	Positra	02

C. Fishing Occupation - Value addition and Linkages with Market, Net preparation

Sr. No.	District	Block	Village	No. of participants
1	Jamnagar	Jamnagar	Rashulnagar	18
2	Devbhumi dwarka	Okhamandal	Khatumba	05
3	Devbhumi dwarka	Okhamandal	Positra	20
4	Devbhumi dwarka	Dwarka	Bet balapar	100
5	Devbhumi dwarka	Dwarka	Arambhada	20

6	Devbhumi dwarka	Dwarka	Rajapara	15
---	-----------------	--------	----------	----

D. Poultry Farming including linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Positra	02
2	Devbhumi dwarka	Dwarka	Bet balapar	02
3	Devbhumi dwarka	Dwarka	Arambhada	01
4	Devbhumi dwarka	Dwarka	Rajapara	02

E. Organic farming and Horticulture training for farmers including market linkage and value addition

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Kalyanpur	Gurgagh	20
2	Devbhumi dwarka	Dwarka	Padali	04
3	Devbhumi dwarka	Dwarka	Hamusar	02
4	Devbhumi dwarka	Dwarka	Shamlasar	01

F. Building Construction Work

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Dwarka	Rajapara	03
2	Devbhumi dwarka	Dwarka	Bet balapar	04
3	Devbhumi dwarka	Dwarka	Arambhada	05
4	Devbhumi dwarka	Dwarka	Padali	02
5	Devbhumi dwarka	Dwarka	Hamusar	02
6	Devbhumi dwarka	Dwarka	Shamlasar	01
7	Devbhumi dwarka	Okhamandal	Khatumba	10
8	Devbhumi dwarka	Okhamandal	Positra	12

G. Electric Repairing Work

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Dwarka	Rajapara	01
2	Devbhumi dwarka	Dwarka	Bet balapar	02
3	Devbhumi dwarka	Dwarka	Arambhada	02

4	Devbhumi dwarka	Dwarka	Hamusar	01
5	Devbhumi dwarka	Dwarka	Samlasar	01
6	Devbhumi dwarka	Okhamandal	Khatumba	05
7	Devbhumi dwarka	Okhamandal	Positra	06

H. Garage Work (Vehicle repairing)

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Khatumba	03
2	Devbhumi dwarka	Okhamandal	Positra	05
3	Devbhumi dwarka	Dwarka	Padali	01
4	Devbhumi dwarka	Dwarka	Bet balapar	02
5	Devbhumi dwarka	Dwarka	Arambhada	02
6	Devbhumi dwarka	Dwarka	Hamusar	04
7	Devbhumi dwarka	Dwarka	Shamlasar	01
8	Devbhumi dwarka	Dwarka	Rajapar	03

I. Beauty Parlor

Sr. No.	District	Block	Village	No. of participants
1	Jamnagar	Jodiya	Hadiyana	25
2	Jamnagar	Jodiya	Kunnad	25
3	Jamnagar	Jamnagar	Dhuvav	25
4	Devbhumi dwarka	Khambhaliya	Kalavad simani	20
5	Devbhumi dwarka	Khambhaliya	Mota aamla	20
6	Jamnagar	Jamnagar	Jambuda	15
7	Jamnagar	Jamnagar	Kharaberaja	23
8	Devbhumi dwarka	Okhamandal	Khatumba	03
9	Devbhumi dwarka	Okhamandal	Positra	05
10	Devbhumi dwarka	Dwarka	Bet balapar	05
11	Devbhumi dwarka	Dwarka	Arambhada	10
12	Devbhumi dwarka	Dwarka	Padali	02
13	Devbhumi dwarka	Dwarka	Hamusar	02
14	Devbhumi dwarka	Dwarka	Shamlasar	04
15	Devbhumi dwarka	Dwarka	Rajapara	06

J. Plumbing Work

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Khatumba	03
2	Devbhumi dwarka	Okhamandal	Positra	05
3	Devbhumi dwarka	Dwarka	Bet balapar	01
4	Devbhumi dwarka	Dwarka	Arambhada	02
5	Devbhumi dwarka	Dwarka	Padali	02
6	Devbhumi dwarka	Dwarka	Hamusar	01
7	Devbhumi dwarka	Dwarka	Samlasar	01

8	Devbhumi dwarka	Dwarka	Rajapara	02
---	-----------------	--------	----------	----

K. Preparing Homemade items like *Papad, Pickle, Agarbati, etc.* and selling these products

Sr. No.	District	Block	Village	No. of participants
1	Jamnagar	Jamnagar	Mungani	15
2	Jamnagar	Jamnagar	Khijadiya	17
3	Devbhumi dwarka	Okhamandal	Khatumba	12
4	Devbhumi dwarka	Dwarka	Positra	15
5	Devbhumi dwarka	Dwarka	Bet balapar	10
6	Devbhumi dwarka	Dwarka	Arambhada	10
7	Devbhumi dwarka	Dwarka	Padali	2
8	Devbhumi dwarka	Dwarka	Hamusar	12
9	Devbhumi dwarka	Dwarka	Samlasar	6
10	Devbhumi dwarka	Dwarka	Rajapara	8

L. Repairing of Solor Equipaments

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Dwarka	Padali	01

M. Driving

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Poshitra	05

N. Luhari Kam

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Okhamandal	Positra	10
2	Devbhumi dwarka	Okhamandal	Bet balapar	08
3	Devbhumi dwarka	Okhamandal	Arambhada	12

O. Carpeting Work (Suthari Kam)

ક્રમ	જિલ્લો	તાલુકો	ગામ	તાલીમાર્થીઓની સંખ્યા
1	Devbhumi dwarka	Dwarka	Bet balapar	15
2	Devbhumi dwarka	Dwarka	Arambhada	12
3	Devbhumi dwarka	Dwarka	Shamlasar	1
4	Devbhumi dwarka	Dwarka	Rajapara	2

P. Tailoring Work

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Dwarka	Rajapara	22
2	Devbhumi dwarka	Dwarka	Bet balapar	12
3	Devbhumi dwarka	Dwarka	Arambhada	20
4	Devbhumi dwarka	Dwarka	Padali	20
5	Devbhumi dwarka	Dwarka	Hamusar	20
6	Devbhumi dwarka	Dwarka	Shamlasar	10

Q. Welding Filter

Sr. No.	District	Block	Village	No. of participants
1	Devbhumi dwarka	Dwarka	Poshitra	10

B. List of Villages of Gandhidham Clsuter

A. Handicraft related work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	10
2	Kutch	Mundra	Luni	10
3	Kutch	Mundra	Shekhadia	10
4	Kutch	Mundra	Radha	03
5	Kutch	Mundra	Pavadiyara	15
6	Kutch	Mundra	Vadala	10
7	Kutch	Mundra	Goyarsama	15
8	Kutch	Mundra	Navinal	10
9	Kutch	Bhachau	Vadhiya	20
10	Morbi	Maliya	Bodki	2
11	Morbi	Maliya	Varsa Medi	2
12	Morbi	Maliya	Haripar	4
13	Morbi	Maliya	Nava Hanjiyasar	5
14	Morbi	Maliya	Venasar	5
15	Morbi	Maliya	Bharapar	3
16	Kutch	Maliya	Rampar	3
17	Kutch	Maliya	Tuna	4
18	Kutch	Maliya	Vandi	5
19	Kutch	Maliya	Sanghad	2

20	Kutch	Maliya		5
Total				143

B. Animal Husbandry occupation - Increasing milk production, Value addition and linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	15
2	Kutch	Mundra	Luni	5
3	Kutch	Mundra	Shekhadia	10
4	Kutch	Mundra	Radha	3
5	Kutch	Mundra	Pavadiyara	5
6	Kutch	Mundra	Vadala	20
7	Kutch	Mundra	Goyarsama	15
8	Kutch	Mundra	Navinal	12
9	Kutch	Mundra	Hamiramora	5
10	Kutch	Gandhidham	Chudva	5
11	Kutch	Gandhidham	Padana	3
12	Morbi	Maliya	Bodki	1
13	Morbi	Maliya	Varsamedi	2
14	Morbi	Maliya	Haripar	2
15	Morbi	Maliya	Jajasar	5
16	Morbi	Maliya	Venasar	3
17	Kutch	Gandhidham	Bharapar	5
18	Kutch	Anjar	Rampar	4
19	Kutch	Anjar	Tuna	3
20	Kutch	Anjar	Sanghad	5
Total				128

C. Fishing Occupation - Value addition and Linkages with Market, Net preparation

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	10
2	Kutch	Mundra	Luni	15
3	Kutch	Mundra	Shekhadiya	8
4	Kutch	Mundra	Navinal	5
5	Kutch	Mundra	Rangh Bandar	10
6	Kutch	Bhachau	Surajbari	10
7	Morbi	Maliya	Jumavadi	4
8	Morbi	Maliya	Nava Hanjiyasar	30

9	Morbi	Maliya	Juna Hanjijasar	30
Total				122

D. Poultry Farming including linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Bhachau	Surajbari	10
2	Kutch	Bhachau	Godpar	1
3	Morbi	Maliya	Bodki	2
4	Morbi	Maliya	Navi Navlakhi	2
5	Morbi	Maliya	Juna Hanijyasar	3
Total				18

E. Organic farming and Horticulture training for farmers including market linkage and value addition

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	5
2	Kutch	Mundra	Luni	5
3	Kutch	Mundra	Shekhadiya	4
4	Kutch	Mundra	Radha	3
5	Kutch	Mundra	Pavadiyara	3
6	Kutch	Mundra	Vadala	5
7	Kutch	Mundra	Goyarsama	2
8	Kutch	Mundra	Navinal	5
9	Kutch	Mundra	Hamiramora	2
10	Kutch	Bhachau	Modpar	4
11	Morbi	Maliya	Haripar	2
12	Morbi	Maliya	Varshamedi	2
Total				42

F. Building Construction Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	2
2	Kutch	Mundra	Luni	2
3	Kutch	Mundra	Shekhadiya	1
4	Kutch	Mundra	Vadala	4
5	Kutch	Mundra	Goyarsama	4
6	Kutch	Mundra	Navinal	2
7	Kutch	Bhachau	Nani Chirai	8
8	Morbi	Maliya	Nava Hanijyasar	3
9	Morbi	Maliya	Juna Hanijyasar	3

10	Kutch	Anjar	Tuna	1
11	Kutch	Anjar	Sanghad	1
Total				31

G. Electric Repairing Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	2
2	Kutch	Mundra	Luni	2
3	Kutch	Mundra	Shekhadiya	1
4	Kutch	Mundra	Pavadiyara	1
5	Kutch	Mundra	Vadala	4
6	Kutch	Mundra	Goyarsama	4
7	Kutch	Mundra	Navinal	3
8	Kutch	Mundra	Hamiramora	1
9	Kutch	Bhachau	Nani Chirai	2
10	Kutch	Bhachau	Lakhapar	1
Total				21

H. Garage Work (Vehicle repairing)

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	1
2	Kutch	Mundra	Luni	2
3	Kutch	Gandhidham	Khari Rohar	2
4	Morbi	Maliya	Nava Hanjiyasar	3
5	Morbi	Maliya	Juna Hanjiyasar	3
6	Kutch	Gandhidham	Bharapar	1
Total				12

I. Beauty Parlor

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	15
2	Kutch	Mundra	Luni	10
3	Kutch	Mundra	Shekhadiya	10
4	Kutch	Mundra	Radha	3
5	Kutch	Mundra	Pavadiyara	15
6	Kutch	Mundra	Vadala	30
7	Kutch	Mundra	Goyarsama	25
8	Kutch	Mundra	Navinal	25

9	Kutch	Mundra	Hamiramora	1
10	Morbi	Maliya	Bodki	2
11	Morbi	Maliya	Varsha Medi	2
12	Kutch	Anjar	Rampar	1
13	Kutch	Anjar	Tuna	1
14	Kutch	Anjar	Sanghand	2
Total				142

J. Plumbing Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	2
2	Kutch	Mundra	Luni	1
3	Kutch	Mundra	Vadala	2
4	Kutch	Mundra	Goyarsama	2
5	Kutch	Mundra	Navinal	1
Total				8

K. Preparing Homemade items like *Papad*, *Pickle*, *Agarbati*, etc. and selling these products

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Bhachau	Jangi	10
2	Kutch	Bhachau	Cchhadvara	10
3	Kutch	Gandhidham	Khari Rohar	10
4	Kutch	Maliya	Bodki	2
5	Kutch	Maliya	Navi Navlakhi	2
6	Morbi	Maliya	Nava Hanjiyasar	3
7	Morbi	Maliya	Juna Hanjiyasar	3
8	Kutch	Gandhidham	Bharapar	2
9	Kutch	Anjar	Rampar	2
10	Kutch	Anjar	Tuna	2
11	Kutch	Anjar	Sanghand	3
Total				49

L. Repairing of Solar Equipment

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	2
2	Kutch	Mundra	Luni	2
3	Kutch	Mundra	Shekhadiya	1

4	Kutch	Mundra	Pavadiyara	1
5	Kutch	Mundra	Vadala	1
6	Kutch	Mundra	Goyarsama	1
7	Kutch	Mundra	Navinal	2
8	Kutch	Gandhidham	Khari Rohar	2
Total				12

M. Tailoring

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mundra	Dhrab	15
2	Kutch	Mundra	Luni	15
3	Kutch	Mundra	Shekhadiya	10
4	Kutch	Mundra	Radha	5
5	Kutch	Mundra	Pavadiyara	15
6	Kutch	Mundra	Vadala	25
7	Kutch	Mundra	Goyarsama	20
8	Kutch	Mundra	Navinal	20
9	Kutch	Mundra	Hamiramora	5
10	Kutch	Anjar	Veera	46
11	Kutch	Mundra	Hatadi	15
12	Kutch	Bhachau	Jangi	7
13	Kutch	Gandhidham	Khari Rohar	2
14	Morbi	Maliya	Bodki	2
15	Morbi	Maliya	Navi Navlakhi	2
16	Morbi	Maliya	Jajasar	4
17	Morbi	Maliya	Venasar	4
18	Kutch	Gandhidham	Bharapar	3
19	Kutch	Anjar	Rapar	3
20	Kutch	Anjar	Tuna	2
Total				220

C. List of villages in Naliya Cluster

A. Handicraft related work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mandvi	Nana Layja	20
2	Kutch	Mandvi	Bhada	10
3	Kutch	Mandvi	Mapar	15

4	Kutch	Lakhpatg	Gunau	10
5	Kutch	Abadasa	Bhangodi	10
6	Kutch	Abadasa	Hanthiyai	10
7	Kutch	Gugariyana	Narayan Sarovar	55
8	Kutch	Gugariyana	Kyurashi	45
9	Kutch	Gugariyana	Kanoj	10
10	Kutch	Lakhpat	Sanpra	15
11	Kutch	Lakhpat	Guneri	15
12	Kutch	Lakhpat	Kaner	10
13	Kutch	Lakhpat	Punrajpar	15
14	Kutch	Lakhpat	Maldo	10
15	Kutch	Lakhpat	Khangarpar	10
16	Kutch	Lakhpat	Mughvay	10
Total				270

B. Animal Husbandry occupation - Increasing milk production, Value addition and linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Abadasa	Ghuvai	5
2	Kutch	Abadasa	Lathedi	5
3	Kutch	Abadasa	Suthari	3
4	Kutch	Abadasa	Hadapar	4
5	Kutch	Mandvi	Kanthada	20
6	Kutch	Mandvi	Tragadi	15
7	Kutch	Mandvi	Nanalayja	20
8	Kutch	Mandvi	Bhada	15
9	Kutch	Mandvi	Panchotiya	15
10	Kutch	Mandvi	Mapar	15
11	Kutch	Mandvi	BamBhadai	15
12	Kutch	Lakhpat	Gunau	10
13	Kutch	Abadasa	Bhangodi	10
14	Kutch	Abasdas	Hanthiyai	10
15	Kutch	Lakhpat	Kanoj	22
16	Kutch	Lakhpat	Guhar	15
17	Kutch	Lakhpat	Kuner	12
18	Kutch	Lakhpat	Sheh	10
19	Kutch	Lakhpat	Kaiyari	18
20	Kutch	Lakhpat	Sanpra	20
21	Kutch	Lakhpat	Guneri	25
22	Kutch	Lakhpat	Kaner	15
23	Kutch	Lakhpat	Punrajpar	20
24	Kutch	Lakhpat	Maldo	5
25	Kutch	Lakhpat	Khangarpar	10
26	Kutch	Lakhpat	Mughvay	15
Total				349

C. Fishing Occupation - Value addition and Linkages with Market, Net preparation

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Abadasa	Ghvai	5
2	Kutch	Abadasa	Suthari	10
3	Kutch	Abadasa	Hadapar	5
4	Kutch	Mandvi	Tragadi	20
5	Kutch	Mandvi	Mothava	15
6	Kutch	Mandvi	Nanalyaja	20
7	Kutch	Abadasa	Bhangodi	10
8	Kutch	Abadasa	Hantiyai	10
9	Kutch	Lakhpat	Gunau	10
10	Kutch	Lakhpat	Narayan Sarovar	35
11	Kutch	Lakhpat	Sheh	10
Total				150

D. Poultry Farming including linkages with market

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Abadasa	Suthari	2
2	Kutch	Abadasa	Hadapar	4
3	Kutch	Mandvi	Tragadi	20
4	Kutch	Mandvi	Modhava	15
5	Kutch	Mandvi	Nanalayja	5
6	Kutch	Lakhpat	Gunau	4
7	Kutch	Abadasa	Hanthiyai	1
8	Kutch	Lakhpat	Sheh	6
9	Kutch	Lakhpat	Kuneri	4
10	Kutch	Sanpra	Maldo	3
11	Kutch	Guneri	Khengarpar	5
Total				69

E. Organic farming and Horticulture training for farmers including market linkage and value addition

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Abadasa	Ghuvai	5
2	Kutch	Abadasa	Suthari	5
3	Kutch	Abadasa	Hadapar	10
4	Kutch	Mandvi	Kanthada	10
5	Kutch	Mandvi	Nana Layja	20
6	Kutch	Mandvi	Bhada	15
7	Kutch	Mandvi	Panchotiya	15
8	Kutch	Mandvi	Mapar	15
9	Kutch	Mandvi	Bambhdai	10

10	Kutch	Lakhapat	Tahera	15
11	Kutch	Lakhapat	Aandharvad	10
12	Kutch	Lakhapat	Dhrangavandh	5
13	Kutch	Lakhapat	Bhutau	5
14	Kutch	Lakhapat	Gugariyana	10
15	Kutch	Lakhapat	Lakki	8
16	Kutch	Lakhapat	Mol	6
17	Kutch	Lakhapat	Tahera	5
18	Kutch	Lakhapat	Aandharvandh	5
19	Kutch	Lakhapat	Dhrangavandh	5
20	Kutch	Lakhapat	Bhuchau	9
21	Kutch	Lakhapat	Gugariyana	5
22	Kutch	Lakhapat	Lakki	2
23	Kutch	Lakhapat	Bhari	3
24	Kutch	Lakhpat	Kanoj	10
25	Kutch	Lakhpat	Kuneri	8
26	Kutch	Lakhpat	Kaiyari	6
27	Kutch	Lakhpat	Kyurashi	17
Total				239

F. Building Construction Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mandvi	Nana Layja	10
2	Kutch	Mandvi	Mapar	5
3	Kutch	Lakhpat	Gunau	1
4	Kutch	Abadasa	Bhangodi	1
5	Kutch	Abadasa	Hanthiyai	1
6	Kutch	Lakhpat	Tahera	10
7	Kutch	Lakhpat	Aandharvandh	8
8	Kutch	Lakhpat	Dhrangavandh	15
9	Kutch	Lakhpat	Bhupau	5
10	Kutch	Lakhpat	Gugariy10a8n15a5	7
11	Kutch	Lakhpat	Lakki	3
12	Kutch	Lakhapat	Tahera	5
13	Kutch	Lakhapat	Aandharvandh	3
14	Kutch	Lakhapat	Dhrangavandh	1
15	Kutch	Lakhapat	Bhuchau	2
16	Kutch	Lakhapat	Gugariyana	2
17	Kutch	Lakhapat	Lakki	1
18	Kutch	Lakhapat	Bhari	1
19	Kutch	Lakhpat	Narayan Sarovar	4
20	Kutch	Lakhpat	Guh;r	3
21	Kutch	Lakhpat	Kyurashi	6
22	Kutch	Lakhpat	Guneri	6
23	Kutch	Lakhpat	Punrajpar	2
24	Kutch	Lakhpat	Maldo	2

25	Kutch	Lakhpat	Mughvay	3
Total				107

G. Electric Repairing Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Abadasa	Ghvai	1
2	Kutch	Mandvi	Tragadi	10
3	Kutch	Mandvi	Nana layja	10
4	Kutch	Mandvi	Bhada	8
5	Kutch	Mandvi	Mapar	5
6	Kutch	Lakhpat	Gunau	1
7	Kutch	Abadasa	Bhangodi	1
8	Kutch	Abadasa	Hanthiyai	1
9	Kutch	Lakhapat	Tahera	5
10	Kutch	Lakhapat	Aandharvandh	4
11	Kutch	Lakhapat	Bhuchau	1
12	Kutch	Lakhpat	Narayan Sarovar	2
13	Kutch	Lakhpat	Kyurashi	2
14	Kutch	Lakhpat	Sanpra	2
15	Kutch	Lakhpat	Guneri	3
16	Kutch	Lakhpat	Kaner	1
17	Kutch	Lakhpat	Punrajpar	2
18	Kutch	Lakhpat	Maldo	1
19	Kutch	Lakhpat	Khangarpar	1
20	Kutch	Lakhpat	Mughvay	3
Total				64

H. Garage Work (Vehicle repairing)

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Gunau	1
2	Kutch	Lakhapat	Aandharvandh	2
3	Kutch	Lakhapat	Bhuchau	2
4	Kutch	Lakhapat	Gugariyan	1
5	Kutch	Lakhpat	Lakki	1
6	Kutch	Lakhpat	Guhar	2
7	Kutch	Lakhpat	Kyurashi	1
8	Kutch	Lakhpat	Sanpra	1
9	Kutch	Lakhpat	Guneri	1
10	Kutch	Lakhpat	Kaner	1
11	Kutch	Lakhpat	Punrajpar	2
12	Kutch	Lakhpat	Maldo	1
13	Kutch	Lakhpat	Khangarpar	1
14	Kutch	Lakhpat	Mughvay	1
Total				18

I. Beauty Parlor

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Mandvi	Mapar	10
2	Kutch	Lakhpat	Aandharvandh	5
3	Kutch	Lakhpat	Dhrangavandh	2
4	Kutch	Lakhpat	Bhuchau	2
5	Kutch	Lakhpat	Narayan Sarovar	40
6	Kutch	Lakhpat	Kyurashi	30
Total				89

J. Plumbing Work

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Tahera	2
2	Kutch	Lakhpat	Aandharvandh	4
3	Kutch	Lakhpat	Dhrangvandh	2
4	Kutch	Lakhpat	Gugariyan	2
5	Kutch	Lakhpat	Mori	1
6	Kutch	Lakhpat	Narayan Sarovar	3
7	Kutch	Lakhpat	Ghuhar	2
8	Kutch	Lakhpat	Guneri	1
9	Kutch	Lakhpat	Punrajpar	1
10	Kutch	Lakhpat	Mundhvay	1
11	Kutch	Lakhpat	Khangarpar	1
12	Kutch	Lakhpat	Pavado	1
Total				21

K. Preparing Homemade items like *Papad*, *Pickle*, *Agarbati*, etc. and selling these products

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Aandharvandh	02
2	Kutch	Lakhpat	Narayan Sarovar	30
3	Kutch	Lakhpat	Kyurashi	40
4	Kutch	Lakhpat	Kaiyari	10
5	Kutch	Lakhpat	Sanpra	10
6	Kutch	Lakhpat	Guneri	15
7	Kutch	Lakhpat	Kaner	5
8	Kutch	Lakhpat	Punrajpar	10
9	Kutch	Lakhpat	Maldo	5
10	Kutch	Lakhpat	Khangarpar	5
11	Kutch	Lakhpat	Mughvay	10
Total				142

L. Repairing of Solar Equipment

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Dhrangavandh	2
2	Kutch	Lakhpat	Aandharvandh	4
3	Kutch	Lakhpat	Lakki	1
4	Kutch	Lakhpat	Gugariyal	1
5	Kutch	Lakhpat	Mori	1
6	Kutch	Lakhpat	Sanpra	1
7	Kutch	Lakhpat	Guneri	1
8	Kutch	Lakhpat	Kaner	1
9	Kutch	Lakhpat	Punrajpar	1
10	Kutch	Lakhpat	Maldo	1

11	Kutch	Lakhpat	Khangarpar	1
12	Kutch	Lakhpat	Mughvay	1
Total				16

M. - Repairing of Grinding Machines of Flour mills

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Aamdjarvamdj	2
2	Kutch	Lakhpat	Dhrangavandh	2
3	Kutch	Lakhpat	Bhuchau	1
4	Kutch	Lakhpat	Lakki	1
5	Kutch	Lakhpat	Gugariyanan	1
Total				7

N. Xerox Machine operating and repairing

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Aamdjarvamdj	1
2	Kutch	Lakhpat	Lakki	1
3	Kutch	Lakhpat	Gugariyana	1
Total				3

O. Photo Studio

Sr. No.	District	Block	Village	No. of participants
1	Kutch	Lakhpat	Aamdjarvamdj	1
2	Kutch	Lakhpat	Gugariyana	1
Total				2